



Long Beach Water

Exceptional Water · Exceptional Service

1800 E. Wardlow Road, Long Beach, CA 90807-4931
562.570.2300 | lbwater.org

Board of Water Commissioners
September 5, 2019 Board Meeting

CHRISTOPHER J. GARNER, General Manager

Subject:

Adopt Specifications WD-08-19 for the Alamitos Tank No.5 Rehabilitation Project (EO-3444), and authorize the General Manager to sign a construction contract with Advanced Industrial Services, Inc. in the amount of \$1,226,830.00.

Executive Summary:

On July 08 and July 15, 2019, staff advertised the Alamitos Tank No.5 Rehabilitation Project (EO-3444) for bids. The Project involves furnishing all labor, equipment and materials necessary to remove interior coating and apply new coating, column upgrades, remove and replace roofing material and vent screening, guardrails, overflow air gap, fall restraint system, guardrailing, cathodic protection, and spot exterior painting of an existing 132 foot diameter, 35 foot high, 3.3 million gallon steel potable water storage Tank No. 5 at LBWD's Alamitos Reservoir Site. Also included in this project is the modification to a guardrailing section on Alamitos Tank No. 7.


On August 06, 2019, three (3) bids were received and opened. A bid tabulation is attached. The lowest responsive bid submitted by Advanced Industrial Services, Inc. in the amount of \$1,226,830.00 was found to be in conformance with the bid documents.


The Engineer's estimate is \$1,205,500.00.

Recommendation/Fiscal Impacts

Adopt Specifications WD-08-19 for the Alamitos Tank No.5 Rehabilitation Project (EO-3444) and authorize the General Manager to sign a construction contract with Advanced Industrial Services, Inc. in the amount of \$1,226,830.00.

Fiscal Impact: The funds are included in the FY19/20 CIP budget (Water Funds).


Sean Crumby, P.E. Date 8/22/19
Deputy General Manager/Chief Engineer


Christopher J. Garner Date 8/23/19
General Manager

Attachments




Alamitos Tank No.5 Rehabilitation Project

WD-08-19

Bid Opening: August 06, 2019 at 10:00 AM

Bid Results

	CONTRACTOR	AMOUNT
1	Advanced Industrial Services, Inc	\$ 1,226,830.00
2	Paso Robles	\$ 1,509,898.00
3	*AID Builders, Inc	\$ 1,876,500.00
	* corrected	
	Engineer's Estimate	\$1,205,500
	Average Bid	\$ 1,537,743



LONG BEACH WATER DEPARTMENT
 CHRISTOPHER J. GARNER
 GENERAL MANAGER

THE REHABILITATION OF
 ALAMITOS TANK NO. 5

EO3444

FIGURE 1