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Agreement NO.D07-025

SUBSEQUENT RESEARCH IMPLEMENTATION AGREEMENT TO UPDATE STORMWATER MONITORING COALITION
5-YEAR RESEARCH NEEDS AGENDA

32872
3 identification numbered D07-025, is made and

2-
, 201~, by and between the County of Orange, the

THIS AGREEMENT, for purposes of

entered into this 'Y'\~ day of Nj\x>t
Los Angeles County Flood Control District, the County of San Diego, the Ventura County

4

5

6 Watershed Protection District, the Riverside County Flood Control and Water

7
Conservation District, the San Bernardino County Flood Control District, the City of

8
Los Angeles, the City of Long Beach, the California Department of Transportation, the

California Regional Water Quality Control Board, Los Angeles Region, the California
9

Regional Water Quality Control Board, Santa Ana Region, the California Regional Water

Quality Control Board, San Diego Region, and the Southern California Coastal Water

Research Project (SCCWRP). These entities are hereinafter sometimes jointly referred

to as the "PARTIES" and individually as "PARTY". The County of Orange, the Los Angeles

County Flood Control District, the County of San Diego, the Ventura County Watershed

Protection District, the Riverside County Flood Control and Water Conservation

District, the San Bernardino County Flood Control District, the City of Long Beach and

the City of Los Angeles are jointly referred to as "MUNICIPAL PARTIES".

WITNESSETH

WHEREAS, Section 402 of the Clean Water Act (33 U.S.C.A. 1342(p)) contain

provisions for applications for municipal and industrial stormwater discharge permitsi

and,

WHEREAS, these provisions require the control of pollutants from stormwater

discharges by requiring a National Pollutant Discharge Elimination System (NPDES)

permit under authority granted by the United States Environmental Protection Agency to

allow the lawful discharge of stormwater into waters of the United Statesi and,

WHEREAS, in southern California NPDES stormwater permits have been issued by the

LoS Angeles, San Diego and Santa Ana Regional Water Quality Control Boards in the

counties of Los Angeles, Orange, Riverside, San Bernardino, San Diego and Ventura

1 Final 12-1-09.v2
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naming the counties, cities and flood control/watershed protection districts as co-

Agreement NO.D07-025

permitteesi and,

3 WHEREAS, certain counties or districts that are PARTIES to this AGREEMENT are

4
acting on behalf of the co-permittees with respect to their countywide NPDES

stormwater permit pursuant to local agreementsi and,
5

WHEREAS, the City of Long Beach has received an individual NPDES stormwater
6

permit from the Regional Water Quality Control Board, Los Angeles Regioni and
7 WHEREAS, the California Department of Transportation has received a statewide

8 NPDES stormwater permit from the State Water Boardi and,

9 WHEREAS, all the NPDES stormwater permits issued to the MUNICIPAL PARTIES and

the California Department of Transportation have requirements for extensive monitoring

and encourage inter-jurisdictional cooperation in monitoringi and,

WHEREAS, the mission of the SCCWRP, a Joint Powers Authority, is to contribute

to the scientific understanding of linkages among human activities, natural events and

the health of the southern California coastal environment, and whose goal is to

develop, participate in and coordinate programs to further this missioni and

WHEREAS, the County of Orange, the County of Los Angeles, the County of San

Diego, the Ventura County Watershed Protection District, the Riverside County Flood

Control and Water Conservation District, the San Bernardino County Flood Control

District, the City of Long Beach, the Regional Water Quality Control Board, Los

Angeles Region, the Regional Water Quality Control Board, Santa Ana Region, the

Regional Water Quality Control Board, San Diego Region, and SCCWRP through Agreement

D99-072 dated February 8, 2001, with SCCWRP as the project lead agency, identified and

prioritized the research needs to begin to develop the methodologies and assessment

tools to understand more effectively urban stormwater and non-stormwater

(anthropogenic) impacts on receiving waters and undertook some initial cooperative

projectsi and,

WHEREAS, all of the PARTIES, through Agreement D06-049 dated June 4, 2008 have

agreed to collaborate on a cooperative research/monitoring program to develop

methodologies and assessment tools to more effectively understand urban stormwater and
2 Final 12-1-09.v2
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Section 1. PURPOSE. This AGREEMENT is entered into as a Subsequent Research
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non-stormwater (anthropogenic) impacts to receiving waters and to conduct

research/monitoring through Subsequent Research Implementation Agreements between

interested PARTIES; and

WHEREAS, many of the scientific and technical tools for stormwater program

implementation, assessment and monitoring remain not fully developed and there is a

need to update and reprioritize the research needs agenda ("AGENDAIt
) and expand web

capabilities to make Stormwater Monitoring Coalition products more readily available

("WEB EXPANSIONIt
); and,

WHEREAS, SCCWRP has agreed to manage the update of the AGENDA; and

WHEREAS, the County of Orange has agreed to manage the WEB EXPANSION; and

WHEREAS, the MUNICIPAL PARTIES, the California Department of Transportation and

SCCWRP have agreed to fund the $65,000 cost of the update of the AGENDA and WEB

EXPANSION according to the cost allocations set forth in Exhibit B of this AGREEMENT,

which is attached hereto and made a part hereof, and subject to the availability of

funds set forth in Section 10; and

NOW, THEREFORE, IT IS AGREED by and between the PARTIES hereto as follows:

Implementation Agreement, pursuant to Agreement D06-049, for the purpose of updating

the AGENDA and WEB EXPANSION.

Section 2. TERM. The term of this AGREEMENT shall commence upon approval and

execution of this document by the last signatory to this AGREEMENT and shall continue

for a period of two (2) years from that date.

Section 3. UPDATE OF AGENDA. SCCWRP is designated as the Lead Agency for the

update of the AGENDA and the County of Orange for the WEB EXPANSION. As Lead Agencies,

SCCWRP and the County of Orange shall coordinate all portions of the scope qf work

described in Exhibit A of this AGREEMENT, collect funds from the MUNICIPAL PARTIES,

provide progress reports to the Steering Committee, established by Agreement D06-049,

on the work completed and the monies expended, and perform other administrative

functions necessary to ensure the update of the AGENDA and WEB EXPANSION. Exhibit A is

attached hereto and made a part hereof.
3 Final 12-1-09.v2
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Section 4. FUNDING. Exhibit B of this AGREEMENT describes the cost share
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2 allocations for the MUNICIPAL PARTIES, California Department of Transportation and

3 SCCWRP for the update of the AGENDA and the WEB EXPANSION.

Section 5. PAYMENT. The MUNICIPAL PARTIES and the California Department of
4

5
Transportation will each make the payment of their respective cost share allocation,

identified in Exhibit B of this AGREEMENT, to SCCWRP within ninety (90) days of the
6

approval date of this AGREEMENT. The County of Orange will retain five thousand
7

dollars ($5,000) of its project contribution for the WEB EXPANSION.
8

9
At the completion of the work described in Exhibit A of this AGREEMENT, SCCWRP

and the County of Orange shall provide a final written accounting of expenditures to

each of the MUNICIPAL PARTIES and the California Department of Transportation for

completing the update of the AGENDA and the WEB EXPANSION. If the expenditures are

less than the cost share payments made by the MUNICIPAL PARTIES and the California

Department of Transportation, SCCWRP shall reimburse to each PARTY its prorated share

of the excess within forty-five (45) days of the final accounting.

Section 6. REGULATORY RESPONSIBILITIES AND OBLIGATIONS. It is mutually

understood and agreed that, merely by virtue of entering into this AGREEMENT, the

regulatory responsibilities and obligations of each PARTY are in no manner modified.

Any such responsibilities and obligations remain the same, while this AGREEMENT is in

force, as they were before this AGREEMENT was made.

Section 7. AMENDMENT. This AGREEMENT may be amended upon the written approval of

all of the PARTIES. Any amendment to this AGREEMENT must be in writing and fully

executed by all PARTIES,to be effective.

Section 8. LIABILITY. It is mutually understood and agreed that, merely by

virtue of entering into this AGREEMENT, each PARTY neither relinquishes liability for

26 intent of the PARTIES that liability of each PARTY shall remain the same, while this

its own action nor assumes liability for the actions of other PARTIES. It is the

AGREEMENT is in force, as it was before this AGREEMENT was made.
4
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Section 9. TERMINATION. Any PARTY wishing to terminate its participation in this

AGREEMENT shall provide ninety (90) days prior written notice to all the other PARTIES

of its intent to withdraw. Such termination shall be effective ninety (90) days after

the notice is received or deemed received ("EFFECTIVE DATE OF TERMINATION"). The

terminating PARTY shall continue to be responsible for its share of the financial

obligations incurred, as described in Exhibit B to this AGREEMENT, up to the EFFECTIVE

DATE OF TERMINATION. The remaining PARTIES may continue in the performance of the

terms and conditions of this AGREEMENT on the basis of a revised allocation of the

costs in Exhibit B pursuant to section 7 of this AGREEMENT or may elect to terminate

the AGREEMENT.

Section 10. AVAILABILITY OF FUNDS. The obligation of each PARTY is subject to

the availability of funds appropriated for this purpose, and-nothing herein shall be

construed as obligating the MUNICIPAL PARTIES to expend money in excess of

appropriations authorized by law.

Section 11. NO THIRD PARTY BENEFICIARIES. Nothing expressed or mentioned in this

AGREEMENT is intended or shall be construed to give any person, other than the PARTIES

hereto, and any permitted successors, any legal or equitable right, remedy or claim

under or in respect of this AGREEMENT or any provisions herein contained. This

AGREEMENT and any conditions and provisions hereof is intended to be and is for the

sole and exclusive benefit of the PARTIES hereto and the others mentioned above, and

for the benefit of no other person.

Section 12. REFERENCE TO CALENDAR DAYS. Any reference to the word "day" or

expressly provided.

Section 13. ATTORNEYS FEES. In any action or proceeding brought to enforce or

interpret any provision of this AGREEMENT, or where any provision hereof is validly

asserted as a defense, each PARTY shall bear its own attorneys' fees and costs.

5 Final 12-1-09.v2
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1 Section 14. ENTIRE AGREEMENT. Except as stated in Agr~ement D06-049, this

Agreement No.D07-025

2 AGREEMENT is intended by the PARTIES as a final expression of their agreement and is

3 intended to be a complete and exclusive statement of the agreement and understanding

4 of the PARTIES hereto in respect of the subject matter contained herein. There are no

5 restrictions,.promises, warranties or undertakings, other than those set forth or

6 referred to herein. This AGREEMENT supersedes all prior agreements and understandings

7 between the PARTIES with respect to such matter.

8 Section 15. SEVERABILITY. If any part of this AGREEMENT is held, determined or

9 adjudicated to be illegal, void, or unenforceable by a court of competent

10 jurisdiction, the remainder of this AGREEMENT shall be given effect to the fullest

11 extent reasonably possible.

12 Section 16. SUCCESSORS AND ASSIGNS. The terms and provisions of this AGREEMENT

13 shall be binding upon and inure to the benefit of the PARTIES hereto and their

14 successors and assigns.

15 Section 17. NOTICES. All notices required or desired to be given under this

16 AGREEMENT shall be in writing and (a) delivered personally, or (b) sent by certified

17 mail, return receipt requested or (c) sent by telefacsimile communication followed by

18 a mailed copy, to the addresses specified below, provided each PARTY may change the

19 address for notices by giving the other PARTIES at least ten (10) days written notice

20 of the new address. Notices shall be deemed received when actually received in the

21 office of the addressee or when delivery is refused, as shown on the receipt of the

22 u.s. Postal service, or other person making the delivery, except that notices sent by

23 telefacsimile communication shall be deemed received on the first business day

24 following delivery.

25 Director, OC Public Works
County of Orange
P.O. Box 4048
Santa Ana, CA 92702-4048

Director of Public Works
County of Los Angeles
900 S. Fremont Ave.
Alhambra, CA 9180326



Executive Director
13 SCCWRP

3535 Harbor Blvd, Suite 110
14 Costa Mesa, CA 92626

15 Section 18. OWNERSHIP OF DOCUMENTS. Upon completion of each written task

16 deliverable described in Exhibit A of this AGREEMENT, SCCWRP shall provide each of the

17 PARTIES with a copy of the work product for the AGENDA. The PARTIES, individually or

18 jointly, shall not be limited in any way in their use of all data in the work product,

19 including but not limited to reports, files, plans, drawings, specifications,

10

11

12

20

21

22
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24

25

26

2

3 General Manager-Chief Engineer
Riverside County FC&WCD
1995 Market St.
Riverside, CA 92501

President, Board of Public
Works
200 North Spring St, Suite 361
Los Angeles, CA 90012.

Agreement No.D07-025

Director
Ventura County W.P. District
800 S. Victoria
Ventura, CA 93009

Chief Environmental Engineer
California Department of
Transportation MS-27
P.O. Box 942874
Sacramento, CA 94274-0001

4

5
Director of Public Works
City Hall, 9th Floor
333 West Ocean Boulevard
Long Beach CA 90802

Executive Officer
Los Angeles RWQCB
320 W. 4ili St., Suite 200
Los Angeles, CA 90013

6

7

Asst. Director of Public Works
County of San Diego
9325 Hazard Way
San Diego, CA 92123

8 Executive Officer
Santa Ana RWQCB
3737 Main St., Suite 500
Riverside, CA 92501

9

Flood Control Engineer
County of San Bernardino FCD
825 E. 3cl Street
San Bernardino, CA 92415-0835

Executive Officer
San Diego RWQCB
9174 Sky Park Court, Ste 100
San Diego, CA 92123

proposals, sketches, diagrams and calculations, provided that any such use not within

the purposes of this AGREEMENT shall be at the sole risk of the PARTY making that use.

Section 19. EXECUTION OF AGREEMENT. This AGREEMENT may be executed in

counterpart and the signed counterparts shall constitute a single instrument.

IN WITNESS WHEREOF, the PARTIES hereto have executed this AGREEMENT on the

dates opposite their respective signatures:

7 Final 12-1-09.v2
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Date:

5
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7
APPROVED AS TO FORM

8 COUNTY COUNSEL

9

10 By

11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26

Agreement No.D07-025

COUNTY OF ORANGE

A political subdivision of the State of
California

By --r:~~O
Deputy Purcha ing Agent, OC Public Works

8 Final 12-9-0
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By ci(}),J, th Ik-.'

Deputy

2

3

4
Date':

5

6

8
APPROVED AS TO FORM:

9
ANDREA SHERIDAN ORDIN
County Counsel
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LOS ANGELES COUNTY FLOOD CONTROL DISTRICT
A body corporate and politic of the State of
California

Final 12-1-09.v
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4 Date:
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Date:10
11

APPROVED AS TO FORM12 COUNTY COUNSEL

13

By '-rho(y):'l) C (::Ch..."J.,,,n\
Senior Deputy
THOMAS L. BOSWORTH

14

15

16

Date:
17

18

19

20
21
22
23
24

25

26

COUNTY OF SAN DIEGO
A political subdivision of the State of
California

Agreement No.D07-025

By

WINSTON F.

ATTEST:

By __ .",.

Director of Public Works
JOHN L. SNYDER

10 Final 12-1-09.v
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4 Date: ~ JDM.La 2/0 1'2-0\ D
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12 APPROVED AS TO FORM
COUNTY COUNSEL13
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Date:
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VENTURA COUNTY WATERSHED PROTECTION DISTRICT
A body corporate and politic

Agreement No.D07-025

isors of the
rotection District

ATTEST:

Supervisors of
ornia and ex-officio
the Ventura County

District

'".
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Date:
20
21
22

P8/129697
23
24
25
26

RIVERSIDE COUNTY FLOOD CONTROL AND WATER
CONSERVATION DISTRICT
A body corporate and politic

Agreement No.D07-025

RECOMMENDED

General Manager-Chief Engineer

APPROVED AS TO FORM:

RIVERSIDE COUNTY FLOOD CONTROL AND WATER
CONSERVATION DISTRICT
A body corporate and politic

By Ma~~:hrma(t.L4Vp-
Riverside County Flood Control and Water
Conservation District Board of Supervisors

ATTEST:

Kecia Harper-Ihem
Clerk of the Board

By ---.:.....~--.:.....---"'=-::--.:.....----.:.....=--=----.:....._"L- _

Final 12-1-09.v
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10

Date: MAY 1 1 2010

APPROVED AS TO LEGAL FORM
Ruth Stringer
County Counsel

By:
Scott Runyan
Deputy County Counsel

Agreement NO.D05-022

SAN BERNARDINO COUNTY FLOOD CONTROL DISTRICT
A body corporate and politic

By:
Gary C. Ovit ,
Chairman, Board 0 irectors
Acting as the Governing Body of the District

SIGNED AND CERTIFIED THAT A COpy OF THIS
DOCUMENT HAS BEEN DELIVERED TO THE CHAIRMAN OF
THE BOARD:

Laura H. Welch, Secretary
Clerk of the Board
of San Bernard'

of the County

18
Date:19

20

21
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23

24

25

26
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CITY OF LONG BEACH

By -----"'--~Y_--------------c--:o
EXECUTED PURSUANT
TO SECTION 301 OF
THE CITY CHARTER.

ATTEST:

14 Fina
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CITY OF LOS ANGELES

Agreement No.D07-025

3 Date:
4

5

6 ATTEST:
7

8 Date:
9

10 APPROVED AS TO FORM
CARMEN A. TRUTANICH, CITY ATTORNEY

11

12

13 Edward Jordan, Dep

(0--( -to14 Date:

15

16

17
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19
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REGIONAL WATER QUALITY CONTROL BOARD, LOS ANGELES REGION
2

3
Date:

4

5

6

7

8

9

By:

APPROVED AS TO FORM:

Attorney for the Regional Water Quality
Control Board, Los Angeles Region

16
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REGIONAL WATER QUALITY CONTROL BOARD, SANTA ANA REGION
2

By:
3 { '1 / lDate:
4

5

6
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8
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10
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Executive Officer

APPROVED AS TO FORM:

or ey for the gional Water Quality
rol Board, Santa Ana Region



1
REGIONAL WATER QUALITY CONTROL BOARD, SAN DIEGO REGION

2

3
Date:

4

5

6
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tIro I By:
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Executive Officer

APPROVED AS TO FORM:

18
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CALIFORNIA DEPARTMENT OF TRANSPORTATION

2

3
Date:

4

5

6

7

8

9

10

11

12

13

14

15

16

17

18

19

20

21

22

23

24

25

26

Agreement No.D07-025

By: {l'
Chief

Analysis

APPROVED AS TO FORM:

Attorney f r the
Transportation

19 Final 12-1-09.v2
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SOUTHERN CALIFORNIA COASTAL WATER RESEARCH PROJECT, a joint powers agency
2

3 /J-}/IoDate:
4

5

6

7

8

9

10

11

12

13

14
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By: ~5?L~
STEPHEN B. WEISBERG
Executive Director

20
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EXHIBIT A

Scope of Work:
Update 5-Year Research Needs Agenda

INTRODUCTION

As a result of the increasing regulatory focus and the lack of scientific knowledge base,
both stonnwater regulators and municipal stonnwater management agencies throughout
southem Califomia have developed a collaborative working relationship. The goal of
this relationship is to develop the technical information necessary to better understand
stonnwater mechanisms and impacts, and then develop the tools that will effectively and
efficiently improve stonnwater decision-making. There was early recognition that these
issues are oftentimes not localized, but typically cross watershed and jurisdictional
boundaries. This relationship culminated in a formal agreement (D99-072), signed in
2001, by the Phase I municipal stonnwater NPDES lead permittees, the NPDES
regulatory agencies in southem Califomia and SCCWRP to create the Stonnwater
Monitoring Coalition (SMC).

The SMC's initial project was to create a five-year research agenda to base its
interactions and focus attention. The research agenda was created by a team of 16
experts in a variety of disciplines including engineering, chemistry, biology, toxicology,
modeling, statistics, hydrology, etc. The team of experts convened a three-day workshop
that, after listening to a day oftestimony regarding the SMC management issues, created
a five-year research plan around 15 projects focused around three main themes; building
a monitoring infrastructure, understanding mechanisms and processes, and assessing
receiving water impacts.

The original five-year research plan has served the SMC well. Projects in ten ofthe 15
project areas in the five-year agenda were completed and nearly all have had an
immediate impact on the regulatory structure for municipal stonnwater agencies. As a
result, a number of the initial issues raised by the SMC have been addressed and a new
set of issues has arisen. For example, three new agencies have joined the SMC with their
own unique set of perspectives and needs.

The goal ofthis project is to update the original SMC five-year research agenda. The
objective will be to identify data gaps that inhibit effective stormwater management
and/or regulation, then prescribe specific studies to address them. Each study is intended'
to result in specific actions or recommendations that benefit the stormwater community.

pg 1
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SCOPE OF WORK

This project will entail the development and prioritization of a research agenda
("AGENDA") with the assistance of water quality/resource management/regulatory
experts and expansion of web capabilities to make Stormwater Monitoring Coalition
products more readily available ("WEB EXPANSION").

The Southern California Coastal Water Research Project (SCCWRP) will manage the
update ofthe AGENDA. The AGENDA shall be a list of proposed projects, designed by
the water quality/resource management/regulatory experts, which shall form the focus of
research/monitoring program for the SMC over the next 5 years.

The scope of work for the AGENDA will involve four main tasks:

• The first task will be to assemble the panel of experts to design the AGENDA. The
panel of experts shall be a diverse group of technical specialists in a variety of
stormwater disciplines.

• The second task will be to convene the experts though a workshop format. The
workshop shall include a summary of SMC progress to date and shall also include
summaries from other stormwater agencies interested in similar topics such as
Caltrans, California Stormwater Quality Association (CASQA), and Water
Environment Federation (WEF).

• The third task will be detailing the AGENDA produced by the expert panel. The
AGENDA shall be documented in a draft report and shall include a technical
prioritization of scientific projects, the technical tasks necessary to address each
research project, a proposed schedule for implementing these research tasks, and
estimated costs for each research project. The draft report shall also be submitted to
the SMC Steering Committee in an oral format.

• The fourth task shall incorporate comments from the draft and oral reports, and shall
use the SMC Steering Committee to rank the research projects for management
needs. It is this ranked AGENDA by the SMC Steering Committee that will become
the research/monitoring focus over the next five years.

The County of Orange will manage the WEB EXPANSION including establishment of
the web domain, design ofthe site with input from the SMC Steering Committee, and
population of the website with current SMC products and information.

Composition of the Expert Panel

The makeup of the expert panel will be designed by scientific discipline to ensure an
adequate representation of the wide breadth of issues that face stormwater managers.
This will also help to ensure the cross-fertilization necessary to address some of these
issues. Moreover, a diversity of opinions and viewpoints will likely improve the product.
The list of scientific disciplines shall include:

pg2
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• Hydrologist/Civil Engineer: Specialty in hydrological processes, specifically surface
waters, flood control, sediment transport, structural and non-structural BMPs.

• Water Quality Chemist: Specialty in chemical measurements and analyses of surface
water. Good knowledge of regulatory thresholds. Interested in addressing non-
routine measurements or target analytes.

• Public Health Specialist: Strong background in public health risk assessment. Can
identify the research needed to evaluate public health risk for water contact
recreation, shellfish harvesting, or other beneficial uses.

• Environmental Specialist: Specialist in ecology and toxicology of receiving water
environments such as rivers, creeks, wetlands, bays and/or oceans. Can evaluate the
ecological risk assessment needs for stormwater inputs.

• TMDL Specialist: Someone who has background and experience in TMDL
development. Cognizant of the regulatory requirements and practical necessities for
conducting TMDLs.

• Regulated Community Nominated Specialist / Environmental Advocacy Group
Nominated Specialist: Two individuals, one selected from each group, that have a
strong technical background in stormwater science. Individuals must be capable of
adding to the scientific and research goals of the panel.

• Modeling Specialist: Specialty in integrating environmental data into functional
predictive models.

• Information Specialist/Statistician: Someone with experience in data management
and designing monitoring programs for environmental managers.

Selection Process

The panel will be selected from regional or statewide personnel. This is a departure from
the original research agenda, which conducted a nationwide search. The SMC Steering
Committee feels that regional/state expertise is sufficient to cover the technical issues and
that these members will have a better grasp of southern California specific needs.

There are likely numerous individuals that could fill each of these expert panel
disciplines. The selection of the individual for each discipline shall follow a three-step
process.

• SCCWRP will generate a list of three names for each of the proposed panel member
disciplines. This list will be submitted to the SMC Steering Committee along with
background information on each individual.

• The SMC Steering Committee will provide additional names to the list as necessary.

pg 3
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• SCCWRP will rank each of the candidates by discipline and provide the rankings to
the SMC Steering Committee for an approval.

DELIVERABLES

There will be five deliverables for this project.

• List of approved panel members. SCCWRP shall produce a list of approved panel
members for invitation to the Research Agenda Workshop

• Research Agenda Workshop. A three-day workshop shall be convened for the expert
panel. The workshop shall be the primary mechanism to engage the panel members
in designing the research program. Panel members may be asked for additional
critical pieces of information following the workshop.

• Draft Report. SCCRWP shall produce a draft report summarizing the workshop
findings and detailing the research agenda for the SMC Steering Committee. The
draft report shall include a list of res earchimonitoring projects, technical prioritization
of these projects, a proposed schedule of implementation for each project, and
estimated costs per project. Accompanying the draft report shall be a verbal
presentation to the SMC Steering Committee. The goal of the presentation is to
gather consensus on which projects are ofthe greatest management need.

• Final Report. SCCWRP shall produce a final report 45 days after receiving
comments from the SMC Steering Committee. The SMC Steering Committee will
adopt the five-year research agenda.

• Web Site Expansion. The task shall create a web site for the SMC to display the
results of the workshop and other SMC materials

TIMELINES

This initial project tasks shall be completed in six months from project inception. A
conceptual timeline includes:

Final Report

Task
Select panel members
Research Agenda Workshop
Draft Report

Web site expansion

Ongoing WEB EXPANSION postings may occur for the balance of the AGREEMENT
term.

pg4
Final



Agreement No. D07-025

EXHIBITB

Budget

PROJECT COSTS

This budget provides estimates for the tasks described in Exhibit A. SCCWRP will be
responsible for management of the AGENDA, including facilitating selection of panel
members, coordinating and facilitating theResearch Agenda Workshop, and draft and
final reports. The County of Orange will be responsible for the WEB EXPANSION.
Total cost for this project is estimated at $65,000.

Task Project Category Cost

Selection of Panel Members AGENDA $10,000
Research Needs Agenda Workshop AGENDA $30,000
Draft Report AGENDA $15,000
Final Report AGENDA $5,000
Web site expansion WEB EXPANSION $5,000

Total $65,000

MONETARY DISTRIBUTION AMONG PARTIES

The $65,000 cost ofthis project shall be distributed among ten ofthe PARTIES as
follows:

Agency Total
County of San Diego $6842.11
County of Orange* $6842.11
Los Angeles County Flood Control District $6842.11
San Bernardino County Flood Control District $6842.11
Riverside County Flood Control and Water Conservation $6842.11
District
City of Long Beach $3421.01
City of Los Angeles $6842.11
County of Ventura Watershed Protection Division $6842.11
Southern California Coastal Water Research Project $6842.11
California Department of Transportation $6842.11

Total $65,000.00
*$5,000 for WEB EXPANSION, $1,842.11 to SCCWRP for AGENDA
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