

OFFICE OF THE CITY ATTORNEY
CHARLES PARKIN, City Attorney
411 West Ocean Boulevard, 9th Floor
Lona Beach, CA 90802-4664

1
2
3
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28

IN WITNESS WHEREOF, the Parties have caused this document to be duly executed with all formalities required by law as of the date first stated above.

SULLY-MILLER CONTRACTING
COMPANY, a Delaware corporation

SEP. 21, 2020

By [Signature]
Name CHRISTOPHER
Title ASST- SECRETARY

*** PLEASE SEE ATTACHED CERTIFICATE OF INCUMBENCY ***

_____, 2020

By _____
Name _____
Title _____

"Contractor"

CITY OF LONG BEACH, a municipal
corporation

September 25, 2020

By [Signature]
City Manager

EXECUTED PURSUANT
TO SECTION 301 OF
THE CITY CHARTER.

"City"

This Second Amendment to Contract No. 35249 is approved as to form on

September 16, 2020.

CHARLES PARKIN, City Attorney

By [Signature]
Deputy

CERTIFICATE OF INCUMBENCY AND RESOLUTION

I, Anthony L. Martino, II, do hereby certify that I am the Secretary of Sully-Miller Contracting Company, a Delaware corporation, and that as such I have access to and custody of the corporate records and minute books of said corporation.

And I do hereby further certify that the following persons are duly elected officers of said corporation.

<u>TITLE</u>	<u>NAME</u>
Chairman Of The Board	John Harrington
President	William Joseph Thomas Boyd
Vice President, CFO, Treasurer and Assistant Secretary	Christian Ransinangue
Vice President and Assistant Secretary	Scott Bottomley
Secretary	Anthony L. Martino, II
Assistant Secretary	Curtis Weltz


I further certify that the following is a true and correct copy of a resolution duly adopted by the Board of Directors of said Company at a meeting held on December 5, 2019, and that this resolution has not been in any way rescinded, annulled, or revoked but the same is still in full force and effect:

“BID TENDERS: GENERAL

RESOLVED, that any officer of the Corporation be and they hereby are authorized in the name and on behalf of the Corporation, under its corporate seal or otherwise (i) to prepare proposals and bids for the supplying of construction materials and the performance by itself or in joint venture, of work of whatsoever nature in connection with the construction or paving of highways, roads and airports and in connection with earthworks and civil engineering projects of all kinds, together with all work incidental thereto, (ii) to execute and submit any and all such proposals and bids to any governmental authority, instrumentality, or agency of the United States, its several states, territories and possessions, including without limitation, any municipality or other political or corporate subdivision thereof, and to any corporation, partnership, sole proprietorship, or other business entity, (iii) in connection with any such submission, to deliver bid deposits or bonds as may be required and (iv) to execute and deliver definitive agreements binding the Corporation to perform work in accordance with any proposals and bids authorized hereby.”

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the corporate seal this 5th day of December, 2019.

(SEAL)



Anthony L. Martino, II
Secretary
Sully-Miller Contracting Company
135 S. State College Blvd., Ste. 400
Brea, CA 92821

Exhibit A-1

Long Beach Annual Contract for Major and Secondary Highway Arterial Improvements

Contract No. 35249

Contractor: Sully Miller Contracting

Bid Item	Description	QTY	UOM	Renewal Unit Price
1	Adj City Manhole F & C	1	EA	\$ 463.50
2	Adj LACSD Manhole F & C	1	EA	\$ 849.75
3	Reconst. Manhole F & C	1	EA	\$ 978.50
4	Recoat Epoxy-lined Manholes	1	EA	\$ 1,854.00
5	Manhole Step	1	EA	\$ 34.51
6	Adj Water Valve & Meter Box	1	EA	\$ 180.25
7	Reconstruct Water Valve	1	EA	\$ 746.75
8	Adj Gas Valve	1	EA	\$ 278.10
9	Replace Pull Box # 3	1	EA	\$ 355.35
10	Replace Pull Box # 5	1	EA	\$ 414.58
11	Replace Pull Box # 6	1	EA	\$ 473.80
12	Install Traffic Sig P.Box#3	1	EA	\$ 444.19
13	Install Traffic Sig P.Box#5	1	EA	\$ 888.38
14	Install Traffic Sig P.Box#6	1	EA	\$ 1,006.83
15	Install Survey Monument Type C	1	EA	\$ 473.80
16	Install Survey Monument	1	EA	\$ 473.80
17	Adj Survey Monument	1	EA	\$ 473.80
18	Survey Benchmark Type I	1	EA	\$ 473.80
19	Spike and Washer-CLBSP 206	1	EA	\$ 473.80
20	Survey Ties CLBSP No. 205	1	EA	\$ 473.80
21	Survey Monu Submit Corner Record	1	EA	\$ 473.80
22	Survey Ties CLBSP No. 207	1	EA	\$ 473.80
23	Inst Survey Bench Mark Type 1	1	EA	\$ 473.80
24	Install Spike/Washer/Ties	1	EA	\$ 473.80
25	Curb Drain	1	EA	\$ 169.95
26	PCC Removals .5 to 5	1	CY	\$ 463.50
27	PCC Removals 5.1 to 10	6	CY	\$ 360.50
28	PCC Removals 10.1 to 50	11	CY	\$ 257.50
29	PCC Removals 50.1 to 100	51	CY	\$ 257.50
30	PCC Removals 100.1 or more	101	CY	\$ 108.15
31	AC Removals .5 to 5	1	CY	\$ 463.50
32	AC Removals 5.1 to 10	6	CY	\$ 360.50
33	AC Removals 10.1 to 50	11	CY	\$ 144.20
34	AC Removals 50.1 to 100	51	CY	\$ 144.20
35	AC Removals 100.1 or more	101	CY	\$ 108.15
36	Cold Mill 2" 500 to 1000	500	SY	\$ 10.30

Contractor: Sully Miller Contracting

37	Cold Mill 2" 1001 to 2000	1001	SY	\$	8.24
38	Cold Mill 2" 2001 to 3000	2001	SY	\$	7.21
39	Cold Mill 2" 3001 or more	3001	SY	\$	3.35
40	Cold Mill 3" 500 to 1000	500	SY	\$	9.27
41	Cold Mill 3" 1001 to 2000	1001	SY	\$	8.24
42	Cold Mill 3" 2001 to 3000	2001	SY	\$	7.21
43	Cold Mill 3" 3001 or more	3001	SY	\$	5.67
44	Unclass Excav. 1 to 10	1	CY	\$	463.50
45	Unclass Excav. 11 to 50	11	CY	\$	309.00
46	Unclass Excav. 51 to 100	51	CY	\$	77.25
47	Unclass Excav. 101 or more	101	CY	\$	61.80
48	Root Shaving 50 to 100	50	SF	\$	8.50
49	Root Shaving 101 to 500	101	SF	\$	6.80
50	Root Shaving 501 to 1000	501	SF	\$	4.25
51	Root Shaving 1001 or more	1001	SF	\$	4.25
52	Root Prune 14" 10 to 100	10	LF	\$	45.32
53	Root Prune 14" 101 to 500	101	LF	\$	33.99
54	Root Prune 14" 501 to 1000	501	LF	\$	33.99
55	Root Prune 14" 1001 or more	1001	LF	\$	33.99
56	Root Prune 26" 10 to 100	10	LF	\$	50.99
57	Root Prune 26" 101 to 500	101	LF	\$	43.05
58	Root Prune 26" 501 to 1000	501	LF	\$	43.05
59	Root Prune 26" 1001 or more	1001	LF	\$	43.05
60	Tree Pruning 1 to 10	1	EA	\$	453.20
61	Tree Pruning 11 or more	11	EA	\$	396.55
62	Tree Removal 24" dia.	1	EA	\$	1,617.10
63	Tree Removal 25"-36" dia.	1	EA	\$	3,090.00
64	Imported Borrow 1 to 10	1	CY	\$	15.45
65	Imported Borrow 11 to 50	11	CY	\$	15.45
66	Imported Borrow 51 or more	51	CY	\$	15.45
67	Slurry B.fill 2 Sack 1 to 5	1	CY	\$	257.50
68	SlurryB.Fill 2 Sack 6 to 10	6	CY	\$	257.50
69	SlurryB.Fill 2 Sack 11 to 30	11	CY	\$	128.75
70	Slurry B.Fill 2 Sack 31-UP	31	CY	\$	128.75
71	CMB 6"under PCC 1 to 500	1	SF	\$	4.12
72	CMB 6"under PCC 501 to 1000	501	SF	\$	4.12
73	CMB 6"under PCC 1001 to 2000	1001	SF	\$	2.58
74	CMB 6"under PCC 2001 or more	2001	SF	\$	1.29
75	CMB 1 to 50	1	CY	\$	61.80
76	CMB 51 to 100	51	CY	\$	61.80
77	CMB 101 to 200	101	CY	\$	51.50

Contractor: Sully Miller Contracting

78	CMB 201 to 500	201	CY	\$	51.50
79	CMB 501 or more	501	CY	\$	41.20
80	Crack Prep 100 to 500	100	LF	\$	3.09
81	Crack Prep 501 to 1000	501	LF	\$	3.09
82	Crack Prep 1001 to 3000	1001	LF	\$	2.58
83	Crack Prep 3001 to 5000	3001	LF	\$	2.06
84	Crack Prep 5001 or more	5001	LF	\$	2.06
85	AC PVMT 1 to 100	1	Ton	\$	144.20
86	AC PVMT 101 to 500	101	Ton	\$	103.00
87	AC PVMT 501 to 1000	501	Ton	\$	84.46
88	AC PVMT 1001 to 1500	1001	Ton	\$	82.40
89	AC PVMT 1501 to 2000	1501	Ton	\$	82.40
90	AC PVMT 2001 to 3000	2001	Ton	\$	81.37
91	AC PVMT 3001 or more	3001	Ton	\$	81.37
92	AC Rubber Pave 1 to 100	1	Ton	\$	152.44
93	AC Rubber Pave 101 to 500	101	Ton	\$	144.20
94	AC Rubber Pave 501 to 1,000	501	Ton	\$	101.97
95	AC Rubber Pave 1001 to 1500	1001	Ton	\$	97.85
96	AC Rubber Pave 1501 to 2000	1501	Ton	\$	97.85
97	AC Rubber Pave 2001 to 3000	2001	Ton	\$	96.82
98	AC Rubber Pave 3001 or more	3001	Ton	\$	96.82
99	AC Curb 1 to 2000	1	LF	\$	7.73
100	AC Curb 2001 or more	2001	LF	\$	6.49
101	SlurrySeal EAS Type1 1-10	1	ELT	\$	2,974.13
102	SlurrySeal EAS Type 11-50	11	ELT	\$	1,455.91
103	SlurrySeal EAS Type 1 51-100	51	ELT	\$	589.16
104	SlurrySealEAS Type 1 101 -UP	101	ELT	\$	430.54
105	SlurrySeal EAS Type II 1-10	1	ELT	\$	2,974.13
106	SlurrySeal EAS Type II 11-50	11	ELT	\$	1,455.91
107	SlurrySealEAS Type II 51-100	51	ELT	\$	577.83
108	SlurrySealEAS Type II 101-UP	101	ELT	\$	419.21
109	SlurrySeal REAS Type I 1-10	1	ELT	\$	4,429.00
110	SlurrySeal REAS Type I 11-50	11	ELT	\$	2,747.53
111	SlurrySealREAS Type I 51-100	51	ELT	\$	1,246.30
112	SlurrySealREAS Type I 101-UP	101	ELT	\$	1,081.50
113	SlurrySeal REAS Type II 1-10	1	ELT	\$	4,068.50
114	SlurrySealREAS Type II 11-50	11	ELT	\$	2,634.23
115	SlurrySealREAS Type II 51-100	51	ELT	\$	1,161.33
116	SlurrySealREAS Type II 101-UP	101	ELT	\$	999.10
117	SlurrySeal RPMS2%Type I 1-10	1	ELT	\$	4,068.50
118	SlurrySealRPMS2%Type I 11-50	11	ELT	\$	1,586.20

Contractor: Sully Miller Contracting

119	SlurrySealRPMS2%TypeI 51-100	51	ELT	\$ 696.80
120	SlurrySealRPMS2%TypeI 101-UP	101	ELT	\$ 538.18
121	SlurrySealRPMS2%TypeII 1-10	1	ELT	\$ 3,605.00
122	SlurrySealRPMS2%TypeII 11-50	11	ELT	\$ 1,586.20
123	SlurrySealRPMS2%TypeII 51-100	51	ELT	\$ 685.47
124	SlurrySealRPMS2%TypeII 101-UP	101	ELT	\$ 526.85
125	Crack Seal 100-500	100	LF	\$ 5.15
126	Crack Seal 501-1000	501	LF	\$ 5.15
127	Crack Seal 1001-3000	1001	LF	\$ 2.06
128	Crack Seal 3001-5000	3001	LF	\$ 1.29
129	Crack Seal 5001 -UP	5001	LF	\$ 0.77
130	Stamped Concrete 1-100	1	SF	\$ 26.78
131	Stamped Concrete 101-400	101	SF	\$ 24.72
132	Stamped Concrete 401-1000	401	SF	\$ 15.45
133	Stamped Concrete 1001-2000	1001	SF	\$ 12.36
134	Stamped Concrete 2001 -UP	2001	SF	\$ 10.30
135	PCC PAVEMENT 6" 1-100	1	SF	\$ 20.60
136	PCC PAVEMENT 6" 101-400	101	SF	\$ 8.14
137	PCC PAVEMENT 6" 401-1000	401	SF	\$ 7.62
138	PCC PAVEMENT 6" 1001-2000	1001	SF	\$ 6.18
139	PCC PAVEMENT 6" 2001-3000	2001	SF	\$ 6.18
140	PCC PAVEMENT 6" 3001-UP	3001	SF	\$ 6.18
141	PCC Pavement, 8" 1-100	1	SF	\$ 20.60
142	PCC Pavement, 8" 101-400	101	SF	\$ 9.17
143	PCC Pavement, 8" 401-1000	401	SF	\$ 8.65
144	PCC Pavement, 8" 1001-2000	1001	SF	\$ 7.21
145	PCC Pavement, 8" 2001-3000	2001	SF	\$ 7.21
146	PCC Pavement, 8" 3001-UP	3001	SF	\$ 7.21
147	PCC Alley Entrance, 6" 1-100	1	SF	\$ 20.60
148	PCCAlleyEntrance, 6" 101-400	101	SF	\$ 9.27
149	PCCAlleyEntrance 6" 401-1000	401	SF	\$ 8.24
150	PCCAlleyEntrance6" 1001-2000	1001	SF	\$ 7.21
151	PCC Alley Entrance6" 2001-UP	2001	SF	\$ 6.18
152	Type "E" Joint Sealant	1	LF	\$ 5.15
153	PCC Curb Only 1-50	1	LF	\$ 51.50
154	PCC Curb Only 51-100	51	LF	\$ 30.90
155	PCC Curb Only 101-400	101	LF	\$ 25.75
156	PCC Curb Only 401-1000	401	LF	\$ 19.57
157	PCC Curb Only 1001-2000	1001	LF	\$ 18.28
158	PCC Curb Only 2001-Up	2001	LF	\$ 16.48
159	PCC C & G, W=1.5' 1-50	1	LF	\$ 57.97

Contractor: Sully Miller Contracting

160	PCC C & G, W=1.5' 51-100	51	LF	\$	48.70
161	PCC C & G, W=1.5' 101-400	101	LF	\$	39.19
162	PCC C & G, W=1.5' 401-1000	401	LF	\$	27.94
163	PCC C & G, W=1.5' 1001-2000	1001	LF	\$	25.47
164	PCC C & G, W=1.5' 200-UP	200	LF	\$	21.63
165	PCC C & G, W=2.0' 1-50	1	LF	\$	51.50
166	PCC C & G, W=2.0' 51-100	51	LF	\$	46.35
167	PCC C & G, W=2.0' 101-400	101	LF	\$	41.20
168	PCC C & G, W=2.0' 401-1000	401	LF	\$	30.90
169	PCC C & G, W=2.0' 1001-2000	1001	LF	\$	29.59
170	PCC C & G, W=2.0' 2001-UP	2001	LF	\$	26.87
171	PCC C&G Type A2 W=7.0' 1-50	1	LF	\$	85.78
172	PCC C&G A2 W=7.0' 51-100	51	LF	\$	74.45
173	PCC C&G A2 W=7.0' 101-400	101	LF	\$	63.91
174	PCC C&G A2 W=7.0' 401-1000	401	LF	\$	52.66
175	PCC C&G A2 W=7.0' 1001-2000	1001	LF	\$	52.25
176	PCC C&G A2 W=7.0' 2001-UP	2001	LF	\$	51.59
177	PCCBusStopStreetPad10" 1-700	1	SF	\$	11.33
178	PCC Bus Pad10" 701-1400	701	SF	\$	11.33
179	PCC Bus Pad10" 1401-2100	1401	SF	\$	10.04
180	PCC Bus Pad10" 2101-2800	2101	SF	\$	9.81
181	PCC Bus Pad10" 2801-UP	2801	SF	\$	9.81
182	PCC Cross Gutter 8" 1-50	1	SF	\$	34.76
183	PCC Cross Gutter 8" 51-100	51	SF	\$	24.46
184	PCC Cross Gutter 8" 101-400	101	SF	\$	15.45
185	PCC Cross Gutter 8" 401-1000	401	SF	\$	11.31
186	PCC CrossGutter 8" 1001-2000	1001	SF	\$	10.99
187	PCC Cross Gutter 8" 2001-UP	2001	SF	\$	10.84
188	PCC Sidewalk, 3" 1-50	1	SF	\$	36.05
189	PCC Sidewalk, 3" 51-100	51	SF	\$	13.39
190	PCC Sidewalk, 3" 101-400	101	SF	\$	6.44
191	PCC Sidewalk, 3" 401-1000	401	SF	\$	5.15
192	PCC Sidewalk, 3" 1001-2000	1001	SF	\$	3.71
193	PCC Sidewalk, 3" 2001-UP	2001	SF	\$	3.71
194	Curb Ramps, Case A 1-4	1	EA	\$	3,754.35
195	Curb Ramps, Case A 5-10	5	EA	\$	3,239.35
196	Curb Ramps, Case A 11-15	11	EA	\$	2,724.35
197	Curb Ramps, Case A 16-UP	16	EA	\$	2,724.35
198	Curb Ramps, Case C 1-4	1	EA	\$	3,754.35
199	Curb Ramps, Case C 5-10	5	EA	\$	3,239.35
200	Curb Ramps, Case C 11-15	11	EA	\$	2,724.35

Contractor: Sully Miller Contracting

201	Curb Ramps, Case C 16-UP	16	EA	\$ 2,724.35
202	Curb Ramps, Case D 1-4	1	EA	\$ 3,857.35
203	Curb Ramps, Case D 5-10	5	EA	\$ 3,342.35
204	Curb Ramps, Case D 11-15	11	EA	\$ 2,827.35
205	Curb Ramps, Case D 16-UP	16	EA	\$ 2,827.35
206	Curb Ramps, Case E 1-4	1	EA	\$ 5,299.35
207	Curb Ramps, Case E 5-10	5	EA	\$ 4,784.35
208	Curb Ramps, Case E 11-15	11	EA	\$ 4,269.35
209	Curb Ramps, Case E 16-UP	16	EA	\$ 4,269.35
210	Curb Ramp Surface 10-50	10	SF	\$ 51.50
211	Curb Ramp Surface 51-500	51	SF	\$ 30.90
212	Curb Ramp Surface 501-UP	501	SF	\$ 30.90
213	PCC Driveway, 4" 1-50	1	SF	\$ 30.90
214	PCC Driveway, 4" 51-100	51	SF	\$ 16.74
215	PCC Driveway, 4" 101-400	101	SF	\$ 6.70
216	PCC Driveway, 4" 401-1000	401	SF	\$ 5.15
217	PCC Driveway, 4" 1001-2000	1001	SF	\$ 5.67
218	PCC Driveway, 4" 2001-UP	2001	SF	\$ 4.64
219	PCC Driveway, 6" 1-50	1	SF	\$ 39.14
220	PCC Driveway, 6" 51-100	51	SF	\$ 20.19
221	PCC Driveway, 6" 101-400	101	SF	\$ 7.88
222	PCC Driveway, 6" 401-1000	401	SF	\$ 6.70
223	PCC Driveway, 6" 1001-2000	1001	SF	\$ 6.18
224	PCC Driveway, 6" 2001-UP	2001	SF	\$ 5.15
225	SD 18"RCP 2'-4.9'Deep 6-100	6	LF	\$ 138.02
226	SD 18"RCP 2'-4.9'Deep 101-UP	101	LF	\$ 99.91
227	SD 18"RCP 5'-10'Deep 6-100	6	LF	\$ 144.20
228	SD 18"RCP 5'-10'Deep 101-UP	101	LF	\$ 133.90
229	SD 24"RCP 2'-4.9'Deep 6-100	6	LF	\$ 144.20
230	SD 24"RCP 2'-4.9'Deep 101-UP	101	LF	\$ 139.05
231	SD 24"RCP 5'-10'Deep 6-100	6	LF	\$ 164.80
232	SD 24"RCP 5'-10'Deep 101-UP	101	LF	\$ 144.20
233	LocalDepresCase A 100-500	100	SF	\$ 25.75
234	LocalDepresCase A 501-1000	501	SF	\$ 24.72
235	LocalDepresCase A 1001-1500	1001	SF	\$ 23.69
236	LocalDepresCase A 1501-UP	1501	SF	\$ 20.60
237	LocalDepresCase B 100-500	100	SF	\$ 25.75
238	LocalDepresCase B 501-1000	501	SF	\$ 24.72
239	LocalDepresCase B 1001-1500	1001	SF	\$ 23.69
240	LocalDepresCase B 1501-UP	1501	SF	\$ 20.60
241	LocalDepresCase C 100-500	100	SF	\$ 25.75

Contractor: Sully Miller Contracting

242	LocalDepresCase C 501-1000	501	SF	\$	24.72
243	LocalDepresCase C 1001-1500	1001	SF	\$	23.69
244	LocalDepresCase C 1501-UP	1501	SF	\$	20.60
245	LocalDepresCase E 100-500	100	SF	\$	25.75
246	LocalDepresCase E 501-1000	501	SF	\$	24.72
247	LocalDepresCase E 1001-1500	1001	SF	\$	23.69
248	LocalDepresCase E 1501-UP	1501	SF	\$	20.60
249	StormDrain42"MH 5'-10' deep	1	EA	\$	5,150.00
250	Storm Drain Concrete Collar	1	EA	\$	1,030.00
251	Weakened Plane Joint Dowel	1	EA	\$	5.15
252	Topsoil, Class "A" 1-10	1	CY	\$	76.99
253	Topsoil, Class "A" 11-50	11	CY	\$	59.23
254	Topsoil, Class "A" 51-100	51	CY	\$	56.86
255	Topsoil, Class "A" 101-UP	101	CY	\$	53.30
256	15gl Rhuslan/AfricaSumac1-5	1	EA	\$	296.13
257	15gl Rhuslan/AfricaSumac6-Up	6	EA	\$	148.06
258	15gl Tabebuia/Lavender 1-5	1	EA	\$	296.13
259	15gl Tabebuia/Lavender 6-UP	6	EA	\$	148.06
260	15gl Tristania/Brisbane 1-5	1	EA	\$	296.13
261	15gl Tristania/Brisbane 6-Up	6	EA	\$	148.06
262	15gl Ullmas/ChineseElm 1-5	1	EA	\$	296.13
263	15gl Ullmas/ChineseElm 6-Up	6	EA	\$	148.06
264	15gl Geijera/AustraWillow1-5	1	EA	\$	296.13
265	15glGeijera/AustraWillow6-UP	6	EA	\$	148.06
266	24"RhusLan/AfricaSumac1-5	1	EA	\$	917.99
267	24"RhusLan/AfricaSumac 6-Up	6	EA	\$	473.80
268	24"Tabebuia/LavenderTrump1-5	1	EA	\$	917.99
269	24"Tabebuia/LavenderTrump6-Up	6	EA	\$	473.80
270	24"Tristania/Brisbane 1-5	1	EA	\$	917.99
271	24"Tristania/Brisbane 6-Up	6	EA	\$	473.80
272	24"Ullmas/ChineseElm 1-5	1	EA	\$	917.99
273	24"Ullmas/ChineseElm 6-Up	6	EA	\$	473.80
274	24"Geijera/AustralWillow1-5	1	EA	\$	917.99
275	24"Geijera/AustralWillow6-Up	6	EA	\$	473.80
276	Lawn Sodding 100-500	100	SF	\$	4.74
277	Lawn Sodding 501-UP	501	SF	\$	2.37
278	4"ReflecPaintTrafStrip1-100	1	LF	\$	0.36
279	4"ReflecPaintStrip101-500	101	LF	\$	0.36
280	4"ReflecPaintStrip 501-1000	501	LF	\$	0.36
281	4"ReflecPaintStrip1001-Up	1001	LF	\$	0.36
282	4"ReflPaintStripW/RPM 1-100	1	LF	\$	0.60

Contractor: Sully Miller Contracting

283	4"ReflPaintStrip&RPM101-500	101	LF	\$	0.60
284	4"ReflPaintStrip&RPM501-1000	501	LF	\$	0.60
285	4"ReflPaintStrip&RPM1001-UP	1001	LF	\$	0.60
286	4"ThermoTrafficStriping1-100	1	LF	\$	0.65
287	4"ThermoTrafficStrip101-500	101	LF	\$	0.65
288	4"ThermoTrafficStrip501-1000	501	LF	\$	0.65
289	4"ThermoTrafficStrip1001-UP	1001	LF	\$	0.65
290	4"ThermoTraffStripW/RPM1-100	1	LF	\$	0.83
291	4"ThermoStripW/RPM101-500	101	LF	\$	0.83
292	4"ThermoStripW/RPM501-1000	501	LF	\$	0.83
293	4"ThermoStripW/RPM1001-Up	1001	LF	\$	0.83
294	6"ReflectPaintTrafStrip1-100	1	LF	\$	0.54
295	6"ReflPaintTrafStrip101-500	101	LF	\$	0.54
296	6"ReflPaintTrafStrip501-1000	501	LF	\$	0.54
297	6"ReflPaintTrafStrip1001-UP	1001	LF	\$	0.54
298	6"ReflPaintStrip&RPM1-100	1	LF	\$	0.71
299	6"ReflPaintStrip&RPM101-500	101	LF	\$	0.71
300	6"ReflPaintStrip&RPM501-1000	501	LF	\$	0.71
301	6"ReflPaintStripW/RPM1001-UP	1001	LF	\$	0.71
302	6"ThermoTrafStriping1-100	1	LF	\$	0.89
303	6"ThermoTrafStriping101-500	101	LF	\$	0.89
304	6"ThermoTrafStriping501-1000	501	LF	\$	0.89
305	6"ThermoTrafStriping1001-UP	1001	LF	\$	0.89
306	6" Thermo/PaintW/RPM 1-100	1	LF	\$	1.18
307	6" Thermo/PaintW/RPM 101-500	101	LF	\$	1.18
308	6" Thermo/PaintW/RPM501-1000	501	LF	\$	1.18
309	6" Thermo/PaintW/RPM1001-UP	1001	LF	\$	1.18
310	6" ThermoStripingW/RPM 1-100	1	LF	\$	1.18
311	6"ThermoStripingW/RPM101-500	101	LF	\$	1.18
312	6"ThermoStripingW/RPM501-1000	501	LF	\$	1.18
313	6"ThermoStripingW/RPM1001-Up	1001	LF	\$	1.18
314	8" ReflPaintTrafStrip1-100	1	LF	\$	0.71
315	8"ReflPaintTrafStrip101-500	101	LF	\$	0.71
316	8"ReflPaintTrafStrip501-1000	501	LF	\$	0.71
317	8"ReflPaintTrafStrip1001-UP	1001	LF	\$	0.71
318	8"ReflPaintStrip&RPM1-100	1	LF	\$	0.89
319	8"ReflPaintStrip&RPM101-500	101	LF	\$	0.89
320	8"ReflPaintStrip&RPM501-1000	501	LF	\$	0.89
321	8"ReflPaintStrip&RPM1001-Up	1001	LF	\$	0.89
322	8"ThermoTrafficStriping1-100	1	LF	\$	1.18
323	8"ThermoTrafficStrip101-500	101	LF	\$	1.18

Contractor: Sully Miller Contracting

324	8"ThermoTrafficStrip501-1000	501	LF	\$	1.18
325	8"ThermoTrafficStrip1001-UP	1001	LF	\$	1.18
326	8"ThermoTrafStripW/RPM 1-100	1	LF	\$	1.78
327	8"ThermoStripW/RPM 101-500	101	LF	\$	1.78
328	8"ThermoStripW/RPM 501-1000	501	LF	\$	1.78
329	8"ThermoStripW/RPM 1001-Up	1001	LF	\$	1.78
330	12"ReflPaintTrafStrip1-100	1	LF	\$	2.37
331	12"ReflPaintTrafStrip101-500	101	LF	\$	2.37
332	12"ReflPaintStrip501-1000	501	LF	\$	2.37
333	12"ReflPaintTrafStrip1001-UP	1001	LF	\$	2.37
334	12"ReflPaintStripW/RPM1-100	1	LF	\$	2.67
335	12"ReflPaintStrip&RPM101-500	101	LF	\$	2.67
336	12"ReflPaintStripRPM501-1000	501	LF	\$	2.67
337	12"ReflPaintStripRPM1001-Up	1001	LF	\$	2.67
338	12"ThermoTrafStrip1-100	1	LF	\$	3.55
339	12"ThermoTrafStrip101-500	101	LF	\$	3.55
340	12"ThermoTrafStrip501-1000	501	LF	\$	3.55
341	12"ThermoTrafStrip1001-UP	1001	LF	\$	3.55
342	12"ThermoTrafStripW/RPM1-100	1	LF	\$	3.85
343	12"ThermoStripW/RPM101-500	101	LF	\$	3.85
344	12"ThermoStripW/RPM501-1000	501	LF	\$	3.85
345	12"ThermoStripW/RPM1001-Up	1001	LF	\$	3.85
346	Yield Lines/SharkTeeth 1.5-5	1	SF	\$	11.85
347	YieldLines/SharkTeeth 5.1-10	6	SF	\$	11.85
348	YieldLines/SharkTeeth10.1-15	11	SF	\$	11.85
349	YieldLines/SharkTeeth15.1-Up	16	SF	\$	11.85
350	Curb Painting 1-100	1	LF	\$	4.74
351	Curb Painting 101-500	101	LF	\$	4.74
352	Curb Painting 501-1000	501	LF	\$	4.74
353	Curb Painting 1001 -UP	1001	LF	\$	4.74
354	Thermo Arrows 1-5	1	EA	\$	236.90
355	Thermo Arrows 6-10	6	EA	\$	236.90
356	Thermo Arrows 11-20	11	EA	\$	236.90
357	Thermo Arrows 21-Up	21	EA	\$	236.90
358	8' ReflectPaintLegends 4-20	4	EA	\$	35.54
359	8'ReflectPaintLegends21-100	21	EA	\$	35.54
360	8'ReflectPaintLegends101-Up	101	EA	\$	35.54
361	8' Thermo Legends 4-20	4	EA	\$	53.30
362	8' Thermo Legends 21-100	21	EA	\$	53.30
363	8' Thermo Legends 101-Up	101	EA	\$	53.30
364	RPM's Ceramic 8-40	8	EA	\$	3.55

Contractor: Sully Miller Contracting

365	RPM's Ceramic 41-100	41	EA	\$	3.55
366	RPM's Ceramic 101-Up	101	EA	\$	3.55
367	RPM's Reflective 8-40	8	EA	\$	7.11
368	RPM's Reflective 41-100	41	EA	\$	7.11
369	RPM's Reflective 101-Up	101	EA	\$	7.11
370	BicycleLegendPainted 4-20	4	EA	\$	296.13
371	BicycleLegendPainted 21-100	21	EA	\$	296.13
372	BicycleLegendPainted 101-Up	101	EA	\$	296.13
373	BicycleLegendThermo 4-20	4	EA	\$	414.58
374	BicycleLegendThermo 21-100	21	EA	\$	414.58
375	BicycleLegendThermo 101-Up	101	EA	\$	414.58
376	Parking T's Thermo 4-20	4	EA	\$	148.06
377	Parking T's Thermo 21-100	21	EA	\$	148.06
378	Parking T's Thermo 101-UP	101	EA	\$	148.06
379	Removal of Pvmt Mark 1-1000	1	SF	\$	4.74
380	RemovalofPvmtMark 1001-2000	1001	SF	\$	4.74
381	RemovalofPvmt Mark 2001-5000	2001	SF	\$	4.74
382	RemovalofPvmtMark 5001-UP	5001	SF	\$	4.74
383	Remove Sign & Post 1-10	1	EA	\$	148.06
384	Remove Sign & Post 11-20	11	EA	\$	148.06
385	Remove Sign & Post 21-100	21	EA	\$	148.06
386	Remove Sign & Post 101-UP	101	EA	\$	148.06
387	Remove Sign from Post 1-10	1	EA	\$	76.99
388	Remove Sign from Post 11-20	11	EA	\$	76.99
389	Remove Sign from Post 21-100	21	EA	\$	76.99
390	Remove Sign from Post 101-UP	101	EA	\$	76.99
391	Install Sign2"SteelPost 1-10	1	EA	\$	414.58
392	Install Sign2"SteelPost11-20	11	EA	\$	414.58
393	InstallSign2"SteelPost21-100	21	EA	\$	414.58
394	InstallSign2"SteelPost101-UP	101	EA	\$	414.58
395	InstallSignExistingPost1-10	1	EA	\$	296.13
396	InstallSignExistingPost11-20	11	EA	\$	296.13
397	InstallSignExtgPost21-100	21	EA	\$	296.13
398	InstallSignExtgPost101-UP	101	EA	\$	296.13
399	ObjectMrksTypeK/L 1-40	1	EA	\$	148.06
400	ObjectMrksTypeK/L 41-100	41	EA	\$	148.06
401	ObjectMrksTypeK/L 101-UP	101	EA	\$	148.06
402	ObjectMrksTypeN/P/R 1-40	1	EA	\$	148.06
403	ObjectMrksTypeN/P/R 41-100	41	EA	\$	148.06
404	ObjectMrksTypeN/P/R 101-UP	101	EA	\$	148.06
405	Type "E" LoopDet 1-5	1	EA	\$	1,302.95

Contractor: Sully Miller Contracting

406	Type "E" LoopDet 6-10	6	EA	\$ 710.70
407	Type "E" LoopDet 11-20	11	EA	\$ 473.80
408	Type "E" LoopDet 21-UP	21	EA	\$ 384.96
409	InstallBike/Veh.Loop Det 1-5	1	EA	\$ 1,332.56
410	InstallBike/Veh.LoopDet 6-10	6	EA	\$ 740.31
411	InstallBike/Veh.LoopDet11-20	11	EA	\$ 503.41
412	InstallBike/Veh.LoopDet21-UP	21	EA	\$ 414.58
413	TrafficSigCond3"DiaPVC30-120	30	LF	\$ 47.38
414	TrafficSigCond3"DiaPVC121-UP	121	LF	\$ 41.46
415	TrafSigCond3"DiaSteel30-120	30	LF	\$ 136.22
416	TrafSigCond3"DiaSteel121-UP	121	LF	\$ 112.53
417	PVCSche 40Cond.4"Dia1-100	1	LF	\$ 53.30
418	PVCSch 40Cond4"Dia101-500	101	LF	\$ 47.38
419	PVCSch 40Cond4"Dia501-1000	501	LF	\$ 41.46
420	PVCSch 40Cond4"Dia1001-UP	1001	LF	\$ 35.54
421	PVCSch 80Cond.4"Dia1-100	1	LF	\$ 76.99
422	PVCSch 80Cond4"Dia101-500	101	LF	\$ 71.07
423	PVCSch 80Cond4"Dia501-1000	501	LF	\$ 65.15
424	PVCSch 80Cond4"Dia1001-UP	1001	LF	\$ 59.23
425	Install #6ESteelPlatePullbox	1	EA	\$ 2,842.80
426	Changeable Message Sign(1)	1	Day	\$ 257.50
427	Changeable Message Sign(2)	2	Day	\$ 257.50
428	Changeable Message Sign3-4	3	Day	\$ 257.50
429	Changeable Message Sign5-6	5	Day	\$ 257.50
430	Changeable Message Sign7-8	7	Day	\$ 257.50
431	Changeable Message Sign9-10	9	Day	\$ 257.50
432	Flaggers	1	EA	\$ 643.75
433	Manhole&Structure Rehab 1-5	1	EA	\$ 5,150.00
434	Manhole&Structure Rehab 6-10	6	EA	\$ 5,150.00
435	Manhole&Structure Rehab11-20	11	EA	\$ 5,150.00
436	Traffic Control 1-20	1	Day	\$ 2,575.00
437	Traffic Control 21-40	21	Day	\$ 2,575.00
438	Traffic Control 41-60	41	Day	\$ 2,575.00
439	Traffic Control 61-90	61	Day	\$ 2,575.00
440	Traffic Control 91-UP	91	Day	\$ 2,575.00
441	Conduit/Microtunneling1-500	1	LF	\$ 177.68
442	Conduit/Microtunnel 501-2500	501	LF	\$ 106.61
443	Conduit/Microtunnel 2501-UP	2501	LF	\$ 100.68
444	Install Wheel Stops	1	EA	\$ 177.68
445	K71 selferecting Marker Post	1	EA	\$ 414.58
446	Install Green Thermo1-500	1	SF	\$ 23.69

Contractor: Sully Miller Contracting

447	Install Green Thermo501-1000	501	SF	\$	23.69
448	Install GreenThermo1001-1500	1001	SF	\$	23.69
449	Install GreenThermo1500-UP	1500	SF	\$	23.69
600	ColdMillingPVMT4" 500-1000	500	SY	\$	10.30
601	ColdMillingPVMT4" 1001-2000	1001	SY	\$	9.27
602	ColdMillingPVMT4" 2001-3000	2001	SY	\$	9.27
603	ColdMillingPVMT4" 3001-UP	3001	SY	\$	7.73
604	ColdMillingPVMT5" 500-1000	500	SY	\$	11.33
605	ColdMillingPVMT5" 1001-2000	1001	SY	\$	10.82
606	ColdMillingPVMT5" 2001-3000	2001	SY	\$	10.82
607	ColdMillingPVMT5" 3001-UP	3001	SY	\$	8.76
608	ColdMillingPVMT6" 500-1000	500	SY	\$	13.39
609	ColdMillingPVMT6" 1001-2000	1001	SY	\$	12.88
610	ColdMillingPVMT6" 2001-3000	2001	SY	\$	12.88
611	ColdMillingPVMT6" 3001-UP	3001	SY	\$	10.82
612	RemStrip&MrkgWaterBlast1-500	1	SF	\$	4.74
613	RemStripMrkgWtrBlast501-2000	501	SF	\$	4.74
614	RemStripMrkWtrBlast2001-4000	2001	SF	\$	4.74
615	RemStripMrkgWtrBlast4001-UP	4001	SF	\$	4.74
616	PvmtMrkgStripYello/Wht1-1000	1	SF	\$	3.55
617	PvmtMrkgStripW/Y1001-3000	1001	SF	\$	3.55
618	Pvmt Mrkg&StripY/W3001-5000	3001	SF	\$	3.55
619	Pvmt Mrkg&StripY/W5001-UP	5001	SF	\$	3.55
620	Pvmt Mrkg&StripBlack1-1000	1	SF	\$	1.78
621	PvmtMrkg&StripBlack1001-3000	1001	SF	\$	1.78
622	PvmtMrkg&Strip Blk 3001-5000	3001	SF	\$	1.78
623	PvmtMrkg&Strip Black 5001-UP	5001	SF	\$	1.78
624	PaintRunwayHoldPositionMrkg	1	EA	\$	4,635.00
625	10'-15'LongPothole 0'-5'	1	EA	\$	772.50
626	10'-15'LongPothole 5'-1'-10'	6	EA	\$	1,545.00
627	5KVAirfield Lighting1-500	1	LF	\$	17.77
628	5KVAirfield Lighting501-1000	501	LF	\$	14.21
629	5KVAirfieldLighting1001-3000	1001	LF	\$	11.85
630	5KVAirfield Lighting 3001-UP	3001	LF	\$	9.48
631	ElecDucBank1-2"Buried1-500	1	LF	\$	59.23
632	ElecDucBank1-2"Bury501-1000	501	LF	\$	47.38
633	ElecDucBank1-2"Bury1001-3000	1001	LF	\$	41.46
634	ElecDucBank1-2"Bury3001-UP	3001	LF	\$	35.54
635	ElecDuctBank1-2"Encased1-500	1	LF	\$	112.53
636	ElecDucBank1-2"Encas501-1000	501	LF	\$	100.68
637	ElecDucBnk1-2"Encas1001-3000	1001	LF	\$	88.84

Contractor: Sully Miller Contracting

638	ElecDucBank1-2"Encas3001-UP	3001	LF	\$	76.99
639	ElecDucBank1-2"lnSawcut1-500	1	LF	\$	118.45
640	ElecDucBnk1-2"Sawcut501-1000	501	LF	\$	112.53
641	ElecDucBnk1-2"Sawcut1001-3000	1001	LF	\$	106.61
642	ElecDucBank1-2"Sawcut3001-UP	3001	LF	\$	94.76
643	ElecDuctBank2-2"Buried1-500	1	LF	\$	65.15
644	ElecDuctBank2-2"Bury501-1000	501	LF	\$	53.30
645	ElecDucBank2-2"Bury1001-3000	1001	LF	\$	47.38
646	ElecDuctBank2-2"Bury3001-UP	3001	LF	\$	41.46
647	ElecDuctBank2-2"Encased1-500	1	LF	\$	106.61
648	ElecDucBank2-2"Encas501-1000	501	LF	\$	94.76
649	ElecDucBnk2-2"Encas1001-3000	1001	LF	\$	88.84
650	ElecDuctBank2-2"Encas3001-UP	3001	LF	\$	82.92
651	Elec MH&JS–AircraftLoadRated	1	EA	\$	28,428.00
652	Elec MH & JS – Adj to GRD	1	EA	\$	11,252.75
653	Surcharge Inside Air Op's	1	Day	\$	13,261.25