Contract No. H-701583

# 29402

# BIOTERRORISM PREPAREDNESS PROGRAM SERVICES AGREEMENT PANDEMIC INFLUENZA PREPAREDNESS AND RESPONSE

### AMENDMENT No. 1

				1 //
	THIS AMENDMENT is	made and	entered into thi	s St. day
of .	Sugnet.	2006,		
	by and between		COUNTY OF LOS	ANGELES (here-
	and		CITY OF LONG "Contractor")	BEACH (hereafter

WHEREAS, reference is made to that certain document entitled "BIOTERRORISM PREPAREDNESS PROGRAM SERVICES AGREEMENT", dated August 30, 2005, and further identified as County Agreement No. H-701583 (hereafter "Agreement") between County and Contractor; and

WHEREAS, CDC has allocated additional funds for the County to pass through to the City of Long Beach in order to allow the City of Long Beach to participate in the Pandemic Influenza Preparedness and Response Program which is part of the integrated bioterrorism response plan which will prepare for and respond to a bioterrorism event or other public health emergency in Los Angeles County; and

WHEREAS, it is therefore the intent of the parties hereto to

amend Agreement to make certain modifications to the Agreement and its Exhibits; and

WHEREAS, said Agreement provides that changes may be made in the form of a written amendment which is formally approved and executed by the parties.

NOW, THEREFORE, the parties hereby agree as follows:

- 1. This amendment shall be effective upon its approval by County's Board of Supervisors.
- 2. Paragraph 2. DESCRIPTION OF SERVICES, shall be amended to read as follows:
  - "2. <u>DESCRIPTION OF SERVICES</u>: Contractor shall provide services in the form as described in the body of this Agreement, Exhibit "A", and Exhibit A-1 which is attached hereto and incorporated herein by reference. Exhibit A-1 is for services between March 7, 2006 through August 30, 2006, thereafter extended through August 30, 2007; funding will be limited to that stated in the Maximum Obligation of County paragraph below."
- 3. Paragraph 3. MAXIMUM OBLIGATION OF COUNTY shall be amended to read as follows:
  - "3. MAXIMUM OBLIGATION OF COUNTY: From the effective date of this Agreement the maximum obligation of County for all services provided hereunder shall be One Million Seven Hundred Nine Thousand Eight Hundred Seventy-Three Dollars (\$1,709,873) comprised of: 1) One Million, Five Hundred

Sixty-Nine Thousand and Two Hundred Forty-Eight Dollars (\$1,569,248) to support activities as described in Exhibit A and further described in Schedule 1 (i.e., budget), and 2) One Hundred Forty Thousand Six Hundred Twenty-Five (\$140,625) to support activities as described in Exhibit A-1 and further described in Schedule A-1 (i.e., budget).

Contractor shall use such funds only to pay for services as set forth in the Exhibits and Schedules attached hereto and incorporated herein by reference, and only to the extent that such funds are provided for pass through to County by CDC.

The parties agree that, if this Agreement is renewed for future terms, as described under the term provision hereinabove, (e.g., for individual periods of August 31, 2006 through August 30, 2007, August 31, 2007 through August 30, 2008, and August 31, 2008 through August 30 2009), the maximum obligation of each such term will be determined by Director based upon the amount of pass through funds received by County from CDC for that individual term. Director shall provide written notice of such maximum obligation determination, to Contractor and to County's Chief Administrative Officer. Such written notice shall be effected by an amendment (i.e., administrative amendment) to this Agreement pursuant to the Alteration of Terms Paragraph

to this Agreement. If such written notice and amendment is provided to Contractor, Contractor shall use such funds only to pay for services as set forth in each subsequent years' budget of said amendment, and only to the extent that such funds are provided for pass-through reimbursement to County by CDC. In any event, Contractor understands that County is responsible for only passing through those funds designated by CDC for Contractor and is not responsible for any costs incurred by Contractor that is not specifically supported by CDC."

- 4. Schedule 1 shall be replaced by Schedule A-1, attached hereto and incorporated herein by reference.
- 5. Except for the changes set forth hereinabove, Agreement shall not be changed in any other respect by this Amendment.

In WITNESS WHEREOF, the Board of Supervisors of the County of Los Angeles has caused this Amendment to be subscribed by its

/ / / / / / Acting Director of Public Health and CONTRACTOR has caused this Amendment to be subscribed in its behalf by its duly authorized officer, the day, month, and year first above written.

COUNTY OF LOS ANGELES

By

Jonathan E. Fielding, M.D., M.P.H.
Acting Director and Health Officer

CITY OF LONG BEACH
Contractor

By

Signature

GERALD R. MILLER

Print Name

Title CITY MANAGER
(AFFIX CITY SEAL)

APPROVED AS TO FORM
BY THE OFFICE OF THE COUNTY COUNSEL
RAYMOND F. FORTNER
COUNTY COUNSEL

APPROVED AS TO CONTRACT ADMINISTRATION:

Department of Public Health

By

Cara O'Neill, Chief Contracts and Grants Division COUNTY OF LOS ANGELES

JR:06:4607-LBeach 07/12/06

APPROVED AS TO FORM

ROBERT E. SHANNON, City Attorney

SENIOR DEPUTY CHY ATTORNEY

# SCOPE OF WORK 2006 BIOTERRORISM PREPAREDNESS PROGRAM - PANDEMIC INFLUENZA CITY OF LONG BEACH DEPARTMENT OF HEALTH AND HUMAN SERVICES March 7, 2006 – August 30, 2007

Critical Task 1: Conduct a Pandemic Influenza Preparedness Summit to facilitate community-wide planning efforts through the recipient jurisdiction

Required Tasks	Timeline	Current Capability	Evaluation Plan	Activity
		Current Capability		
Develop and implement a	3/7/06-8/30/07		DHHS will develop a participant evaluation	
Pandemic Influenza	1		form and develop after action reports (AAR)	Pandemic Influenza Business Sector Summit to
Preparedness Summit	1		for all events during the period of	facilitate community-wide planning efforts throughout
			performance,	Long Beach to be held in the fall of 2006. The summit
ļ	1		'	shall provide information to large business in Long
	į.		,	Beach to foster preparedness among this sector for
	ŀ	i		potential effects and consequences of pandemic
	1			influenza and/or other emergencies. Information shall
			•	include, but is not limited to continuity of operations in
	1			the event workforce shortages, identifying essential
	l			
	· ·			services and developing measures for employee
				wellness. The desired outcomes of the summit include
	Ī			the following:
	,			•
				<ol> <li>Review issues and efforts surrounding</li> </ol>
				pandemic Influenza planning;
	l .			<ol><li>Public health authorities and responsibilities;</li></ol>
				3. Developing employee wellness programs and
	1			preventive measures:
	1			4. Identify components to include in business
				sector planning;
	1		•	5. Identify steps needed to prepare for
	İ			pandemic influenza.
				panacino iniucitza.
			'	
	1			·

Critical Task 2: Exercise the state/territory -level Pandemic Influenza Preparedness Plan and prepare an after action report (AAR) highlighting necessary corrective actions.

# CITY OF LONG BEACH DEPARTMENT OF HEALTH AND HUMAN SERVICES SCOPE OF WORK 2006 BIOTERRORISM PREPAREDNESS PROGRAM - PANDEMIC INFLUENZA March 7, 2006 - August 30, 2007

Required Tasks	Timeline	Completition	F. 1 0 51-	
Design, develop and	3/7/06-8/30/07	Current Capability DHHS is currently revising	Evaluation Plan	Activity
implement an exercise of	3///00-0/30/07	its Pandemic Influenza	DHHS will develop after action reports (AAR)	The DHHS will plan, design, develop, execute and
the pandemic influenza plan		Plan to meet federal and	for all events during the period of performance, in addition to one	evaluate a progressive tabletop exercise series
the pandernic initidenza plan		state standards.	performance, in addition to one comprehensive AAR and improvement plan	involving a pandemic influenza scenario. Each tablelop
Prepare and AAR		State standards.	for all of the combined exercises. A hotwash	exercise is to be evaluated with summary after action report leading to a comprehensive after action report
. Topara and Tark		DHHS has conducted a	will take place following each exercise. All	and improvement plan for all of the exercises. The
1		Pandemic Influenza	AARs will conform to Homeland Security	purpose of these exercises is to establish a clear
		Tabletop exercise	Exercise and Evaluation Program	understanding and knowledge of a cohesive and well-
1		(October 2005) and has	requirements.	coordinated public health emergency response related
1		participated with the Long	roquiromona.	to pandemic influenza. Additionally, this exercise series
		Beach Unified School		will test new policies and procedures review existing
1		District on its Pandemic	•	responsibilities and roles, build on essential new skills
1.		Influenza Tablelop		and understand relationships between stakeholders
1		Exercise (August 2005).		that interact during emergency responses. The desired
1		1		outcome of these exercises is to reinforce the DHHS'
1		DHHS will participate on	·	strategy for responding to a public health emergency
1		the LBUSD Tabletop		event. Key objectives for the exercise include:
		Exercise on Pandemic		
1		Influenza on May 10, 2006		Review City of Long Beach Pandemic
1		and will conduct a		Influenza Plan;
1		Tabletop Exercise on June		Review command and operating processes
]		8, 2006		and procedures;
1				Understand Jurisdictional roles and
			.	responsibilities;
1				Understand coordination and
		•	İ	communications processes;
1				5. Understand the laws and authorities guiding
1				Jurisdictional response.  These exercises shall include one Department
<u> </u>			i	Operations Center tabletop, one epidemiology exercise
1 .		· ·	•	with linkages to animal control, one public health
		·		laboratory exercise; one information technology
1			_	labletop exercise; one joint information center tabletop
1			·	exercise, one isolation and quarantine tabletop
1				exercise; and one large workshop/tabletop exercise
1				which encompasses all of the above exercises into a
]	4		-	comprehensive public health response exercise. In
		İ	. •	support of the required after action report and
<u> </u>				improvement plan program, the DHHS will develop after
į į	_			action reports (AAR) for r all events during the period of
	•			performance, in addition to one comprehensive AAR
1		İ		and improvement plan for all of the combined
	ľ	İ		exercises. A hotwash will take place following each
]	)	ì		exercise. All AARs will conform to Homeland Security
Į				Exercise and Evaluation Program requirements.

#### CITY OF LONG BEACH DEPARTMENT OF HEALTH AND HUMAN SERVICES SCOPE OF WORK 2006 BIOTERRORISM PREPAREDNESS PROGRAM - PANDEMIC INFLUENZA March 7, 2006 – August 30, 2007

Critical Task 3: Initiate the catalyze the development and exercising of pandemic influenza preparedness plans for local communities within the recipient jurisdiction.

Required Tasks	Timeline	Current Capability	Evaluation Plan	Activity
Design, develop and	3/7/06-8/30/07			
,	3///06-6/30/0/	DHHS is currently revising	DHHS will develop after action reports (AAR)	The DHHS will plan, design, develop, execute and
implement an exercise of		its Pandemic Influenza	for all events during the period of	evaluate a progressive tabletop exercise series
the pandemic influenza plan	•	Plan to meet federal and	performance. A hotwash will take place	Involving a pandemic influenza scenario. This will
		state standards.	following each exercise. All AARs will	Include local stakeholders in private and public sectors
Prepare and AAR			conform to Homeland Security Exercise and	across several disciplines including public health, health
1 '		DHHS has conducted a	Evaluation Program requirements.	care, academic, government, and private corporations.
		Pandemic influenza	ļ ·	
}	,	Tabletop exercise		1. Review City of Long Beach Pandemic Influenza
i		(October 2005) and has	i	Plan:
ł l		participated with the Long		2. Review command and operating processes and
				procedures;
1		Beach Unified School	,	1
1		District on its Pandemic		1
1	i	Influenza Tabletop		4. Understand coordination and communications
		Exercise (August 2005).		processes;
1			,	5. Understand the laws and authorities guiding
ì		DHHS will participate on		jurisdictional response.
		the LBUSD Tabletop		
1		Exercise on Pandemic		,
		Influenza on May 10, 2006		
		and will conduct a		
1		Tabletop Exercise on June		·
<b>1</b>	'		•	
		8, 2006		L

# CITY OF LONG BEACH PUBLIC HEALTH DEPARTMENT CDC BIOTERRORISM PREPAREDNESS AND RESPONSE BUDGET AUGUST 31, 2005 THROUGH AUGUST 30 2006 BUDGET SUMMARY

### **BASE GRANT**

CATEGORY	AMOUNT
1. PERSONNEL	\$831,760
2. CONSULTANT COSTS	\$95,000
3. EQUIPMENT	\$48,474
4. SUPPLIES	\$38,000
5. Travel	\$37,850
6. ALTERATIONS AND RENOVATIONS	\$20,000
7. In Direct Cost	\$116,571
TOTAL PROGRAM COSTS	\$1,187,655

# CITIES READINESS INITIATIVE

CATEGORY	AMOUNT
1. PERSONNEL	\$201,356
2. CONSULTANT COSTS	\$160,000
3. TRAINING AND TRAVEL	\$2,500
4. INDIRECT COSTS	\$17,737
TOTAL PROGRAM COSTS	\$381,593

# PANDEMIC INFLUENZA PREPAREDNESS AND RESPONSE March 7, 2006 – August 30, 2007

CATEGORY	AMOUNT
1. CONSULTANT COSTS	\$130,625
2. SUMMIT	\$ 10,000
TOTAL PROGRAM COSTS	\$140,625

TOTAL BASE GRANT, CRI AND PANDEMIC INFLUENZA COSTS \$1,709,873

11

# CITY OF LONG BEACH DEPARTMENT OF HEALTH AND HUMAN SERVICES PUBLIC HEALTH PREPAREDNESS & RESPONSE FOR BIOTERRORISM CONTRACT **DETAIL BUDGET**

August 31, 2005 - August 30, 2006

#### Budgeted Items

Focus Area	Full-Time Equivalent Staff	Percent	Name	Proposed Budge
AF	Bioterroriem Preparadness Coordinator/PIO	100	Hanan Obeid	\$83,504
G	Public Health Associate II	100	Sun Revecte	\$34,227
C and D	Microbiologist il	100	Carios Carda	459,913
C and D	Laboratory Assistant	100	Militam Ghosh	\$34,545
C and D	Public Health Associate II	100	Ami Gojt	334,227
E	HAN Coordinator	100	Laura Landry	153,267

Focus Ares Part-Time Equivalent Staff Name Proposed Budget Ross Veiscousz-Gullerrez 25 Medical Social Worker \$13,358 Epidemiologisi Supervisor Jehn Holgum \$26,634 50 Public Health Associate (IVEpidemiology Analys) \$26,634 Hazardous Materials Specialist ) Robert Hunt 329,481 Public Health Nurse or Registered Nurse Vacani \$27,844

SUBTOTAL ETE AND PTE STAFF COSTS

Total Part-Time Equivalent Staff Costs

Public Health Physician

Health Educator II

Total Full-Time Equivalent Staff Costs

\$123,731 \$553,283

3100,180

\$40,789

\$428,882

_ F	Focus Area	Professional Consultant Staff	· · · · ·	Name	Proposed Budget
	A, F	Nurse Consultant		Nancy Lewis	\$10,125
	A, F	Pharmscist Consultant		Tem Poshier	38,182
ĩa	tal Professional	Consultant Staff			\$12,217
			*		

EMPLOYEE BENEFITS FOR FTE AND PTE STAFF TOTAL FTE AND PTE COSTS

\$250,090 \$813,473

TOTAL PERSONNEL COSTS FTE, PTE AND PROFESSIONAL CONSULTANTS OPERATING EXPENSES

CONSULTANT CO	CONSULTANT COSTS Proposed Bu						
A, G	TBA Consultant for training and exercises		\$75,000				
F TBA Consultant for risk communications							
Total Consultant (	0974		. \$95,000				

	•		
EQUIPMENT		 	
A through G	Programming/PC Support		\$32,014
A	Point of Dispensing Equipment/Maxs Prophylaxic		\$16,460
Total Consults	n) Costs		\$48,474

brough G	Office Supplies and General Office Equipment		\$30,000
	Printing Casts	1	\$5,000
brough G	' incentives .		\$2,000
otal Supplies	Conta		\$34,000
			•
[]Vei	·		
through G	Bioterrorism Préparedness Conferences	·	000,88
through G	LICLA CPHD Annual Contenence		\$4,000
through G	Southern California Public Health Association		\$1,250
	National Bioterrorism Coordinator's Conference		\$1,000
4	State Bioterroriem Coordinator's Conference		\$1,000
A	American Public Health Association		\$4,100
В	Syndromic Surveillance		\$4,000
C and D	Laboratory Biological/Chemical Capacity Conference		\$2,500
E	Public Health Information Network/Communications	<u> </u>	\$7,000
F	Risk Communication Conferences/Media Training	<u> </u>	\$2,000
G	General Bioterrorism Preparedness Trainings		\$5,000
Total Travel C	Costs		\$37,250
ALTERATION	is and renovations	·,····	
Laboratory Re	novation		\$20,000
Total Aleratic	one and Repoyations Costs		\$20,000
		•	
TOTAL OPER	ration expenses		\$228,234
	•		1
TOTAL DIRE	CT COSTS		. \$1,071,044
			****
Indirect Cost	is 14.33%		\$118,571
			\$1,187,68
GRAND TOT	AL.		a1,787,942

# CITY OF LONG BEACH DEPARTMENT OF HEALTH AND HUMAN SERVICES CITIES READINESS INITIATIVE DETAIL BUDGET

August 31, 2005 - August 30, 2006

#### **Bugeted Items**

PERSONNEL	Full-Time Equivalent Staff	Percent	Name	Proposed Budget
1	Accountant	25	Justina Francisco	\$22,397
2	Cierk	25	Mable Goss	\$10,108
3	Public Health Associate III	100	Vacent	\$51,694
lotal Full-Time ar	nd Part-Time Equivalent Staff Costs			\$84,199
EMPLOYEE BENE	EFITS FOR FTE AND PTE STAFF	47%		\$39,574
TOTAL FTE AND	PTE COSTS			\$123,773
PERSONNEL	Professional Consultant Staff		Name	Proposed Budget
1	Nurse Consultant		Nancy Lewis	\$30,375
2	Pharmacist Consultant	J	Tom Poehier	\$24,485
3 ·	Intern/Clerical Assistance	1	Vacant	\$22,723
Total Professions	d Consultant Staff			\$77,583
OPERATING EXP	NEL COSTS OF PROFESSIONAL CONSULTANTS			\$77,583
SI CROTING EXP		•		
CONSULTANT CO		·	<del></del>	Proposed Budget
1	TBA Consultant planning, exercise and training			\$60,000
2	TBA CRI Related Tracking Health Information System	<del>-}</del>	_	
3	TBA CRI Related Syndromic Surveillance System	3		\$50,000
Total Consultant		ــــــــــــــــــــــــــــــــــــــ	<u></u>	\$50,000
TRAINING AND T	RAVEL			
TRAINING AND T				\$50,000
TRAINING AND T	RAVEL CRI Conferences			\$50,000
fotal Travel Cost	CRI Conferences			\$50,000 \$160,000 \$2,500
otal Travel Cost	CRI Conferences IS			\$50,000 \$160,000 \$2,500 \$2,500
	CRI Conferences  IS  ION EXPENSES  COSTS	14.33%		\$50,000 \$160,000 \$2,500 \$2,500 \$353,855

# CITY OF LONG BEACH DEPARTMENT OF HEALTH AND HUMAN SERVICES PANDEMIC INFLUENZA PREPAREDNESS AND RESPONSE BUDGET

March 7, 2006 - August 30, 2007

# **Bugeted Items**

### **OPERATING EXPENSES**

CONSULTANT COSTS		Proposed Budget
1 TBA Consultant planning, training and	exercises selected through a request for proposals	\$130,625
Total Consultant Costs		\$130,625
SUMMIT	·	
1 Pandemic Influenza Business Sector S	Summit	\$10,000
otal Summit Costs		\$10,000
OTAL OPERATION EXPENSES	1	\$140,625
OTAL DIRECT COSTS		\$140,62
SRAND TOTAL		\$140,62